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ADDENDUM #1 
 
 
Date: 16 May 2008 
 
To: Interested Parties 
 
From: Wayne Smith, Project Manager 
 
Reference: Utah National Guard, Springville, Vernal & Riverton 
  Renovation of Three Readiness Centers - Design 
  DFCM Project No. 08032470 
 
Subject: Addendum No. 1 
 
Pages Addendum       1    page 
 Total        1 page 
 
Note: This Addendum shall be included as part of the Contract Documents.  Items in this 
Addendum apply to all drawings and specification sections whether referenced or not involving 
the portion of the work added, deleted, modified, or otherwise addressed in the Addendum. 
 
While we contend that SB220 should only be potentially applicable to a contract issued after the 
effective date of said bill, this is to clarify that for purposes of this contract, regardless of the 
execution or effective dates of this contract, the status of Utah Law and remedies available to the 
State of Utah and DFCM,  as it relates to any matter referred to or affected by said SB220, shall be 
the Utah law in effect at the time of the issuance of this Addendum. 
   
 
1.1 SCHEDULE CHANGES – There are no changes to the Project Schedule.   
 
1.2 GENERAL ITEMS – Revised Construction Budget 
 In the Solicitation for Architect/Engineer Services date April 25, 2008, page 3, paragraph 

4, the Construction Cost estimate is being revised.  The new Construction Cost 
estimate for all three (3) projects combined is $2,500,000.00. 

 For questions regarding this addendum, please contact Wayne Smith, DFCM, at (801) 
550-6536. 

  
 

End of Addendum #1 


